



CALIFORNIA CORRECTIONAL HEALTH CARE SERVICES



REQUEST FOR OFFER

LEVERAGED PROCUREMENT AGREEMENT INFORMATION TECHNOLOGY CONSULTING SERVICES PROJECT MANAGER RFO #13-009-ITS

ADDENDUM #2

December 19, 2013

QUESTIONS/STATEMENTS AND ANSWERS

1. Question(s)/Statement(s):

Has the vendor already been selected who will be building the EHRS, or will your department be releasing an RFP for those services in the future? If so, are you able to provide a timeline for its release?

Answer(s)/Statement(s):

Cerner Corporation has been selected to develop the Electronic Health Record System.

2. Question(s)/Statement(s):

The RFO contains limited information to help a proposer determine the level of effort needed to fully support CCHCS in this project. Can CCHCS provide a level of effort expectation for the Technical PM by percentage or annual hours?

Answer(s)/Statement(s):

We estimate 15% of the total cost.

3. Question(s)/Statement(s):

1. The due date indicates Friday December 26th. The 26th is a Thursday, so is it due on Friday the 27th or Thursday the 26th?
2. The proposal response requires copies of various insurance certificates. However, the proposal checklist on page 29 indicates that the insurance certificates should only be submitted "upon agreement award". Can you please confirm whether we should submit all of these certificates with our response?
3. Deliverable 6 – Administrative tasks are to be discussed and determined with the project team on an as needed basis. It will be difficult to provide a fixed cost on this without some indication of scope of estimated manhours/month. Could you provide a rough indication of how many hours to reserve for administrative tasks?

Answer(s)/Statement(s):

1. The correct day should be Thursday, December 26th.
2. Please include the insurance certificates with your response.
3. We estimate 15% of the total cost.